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STATE PROCUREMENT OFFICE
NOTICE OF REQUEST FOR EXEMPTION

FROM HRS CHAPTER 103D

Chief Procurement Officer

‘13 JUL 19 1O:4

i4TC ROC’REMEN r OF
AT OF HWO

FROM: Land and Natural Resources
Name ofRequesting Department

Pursuant to HRS 1 03D-1 02(b)(4) and HAR chapter 3-120, the Department requests a procurement exemption for thefollowing:

2. Vendor/Contractor/Service Provider: Jennings Pacific LLC 3. Amount of Request:
$ 260,000

4. Term of Contract From: 7--8&13 To: 9/5/2013 5. Prior SPO-007, Procurement Exemption (PE): None
•‘/i/i:

jL&/-/i

6. Explain in detail, why it is not practicable or not advantageous for the department to procure by competitive means:
See attachment.
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1. Describe the goods, services or construction:
The additional construction of the asphalt concrete (AC.) pavement for the Mana Drag Racing Strip project on Mana, Kauai. The additional newwork consists of repaving the 2” thick, 60 feet wide, A.C. pavement from Station 14+20 to Station 28+54.35 (approximately a quarter of a mile).The additional work is identical to the base bid A.C. work (Station -1+10.00 to Station 14+20) being done by jennings Pacific LLC.

7. Explain in detail, the process that will be or was utilized in selecting the vendor/contractor/service provider:
The construction Contractor, Jennings Pacific LLC was selected because they were the lowest responsible and responsive bidder forthe base bid construction contract (Contract No. 61965). We are requesting that their contract amount be increased $260,000 by aSupplemental Agreement No. 1.



8. Identify the primary responsible staff person(s) conducting and managing this procurement. (Appropriate delegated
procurement authority and completion of mandatory training required).
*point of contact (Place asterisk after name of person to contact for additional information).

Name Division/Agency Phone Number e-mail address

Dickey Lee* DLNR - ENG DIV Dickey.H.Lee@hawaii.gov

__________________________________

587-0280

____________
___________ __________________

Roger Masuoka DI.NR-ENGDIV Rogr.H.Mciinka@hpwpii.g

_____

87-0276

___

Alyson Yim DLNR - ENG DIV I Alyson.K.Yim@hawaii.gov
587-0259

All requirements/approvals and internal controls for this expenditure is the responsibility of the department
I certify that the information provided above is, to the best ofmy knowledge, true and correct.

______________________

7/f0/73
Department Head Signature Date

For Chief Procurement Officer Use Only
/

Date Notice Posted:

____________

Inquiries about this request shall be directed to the contact named in No. 8. Submit written objection to this notice to issue an exempt
contract within seven calendar days or as otherwise allowed from date notice posted to:

state.procurement.office@hawaii.gov

Chief Procurement Officer (CPO) Comments:

Approval is granted for the period 07/19/13 to 09/05/13 and is for the solicitation process only,
HRS section 103D-3 10(c) and HAR section 3-122-112, shall apply (i.e. vendor is required to be
compliant on the Hawaii Compliance Express) and award is required to be posted on the Awards
Reporting System. Copies of the HCE certificate and awards posting are required to be
documented in the procurement/contract file.

If there are any questions, please contact Bonnie Kahakui at 587-4702, or
bonnie.a.kahakuihawaii.gov.

Approved E Disapproved E No Action Required

(2AAt- ‘/, [zChiefProcurement Officer ture Date
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Notice of Request for Exemption
Form SPO-007

Mana Drag Racing Strip

6. Explain in detail, why it is not practicable or not advantageous for the
department to procure by competitive means.

$500,000 was originally appropriated for the design and construction of the race
track. With this limited budget, we decided that in order to construct a viable
project, the design, permitting, and construction would be limited to the first
quarter mile of the race track. At that time, receiving additional funds to extend the
improvements was not anticipated so the inclusion of additive alternate bid items
into the proposal schedule was not sought. However, the combination of the
authorization of additional funds for the project and favorable bid results, enable
the A.C. improvements to be extended another quarter of a mile.

Jennings Pacific LLC, submitted a cost change proposal to do the additional work
where they proposed to maintain their base bid unit prices. If approved, a Change
Order will be issued to add $260,000 to Jennings Pacific LLC’s base bid Contract of
$846,550.36. We will also use part of the original contingency to do a portion of the
additional work.

It is in the best interest of the State as efficient stewards of taxpayer dollars that
Jennings Pacific LLC perform the additional work in conjunction with its existing
contract instead of bidding the work out separately because of the reasons listed
below.

1. Safety: The tolerances of A.C. pavement for Drag Strips are very strict.
Any little bump or irregularity in the A.C. pavement could jeopardize the
safety of the racing vehicles.

By bidding and contracting the additional work separately, a seam or cold
joint would be created where the base bid project ends. Any seams or
joints, especially running perpendicular to the path of travel, could be
detrimental to racers driving at extremely high speeds.

The Garden Isle Racing Association (GIRA), who operates the drag strip
facility, has also expressed their concern about seams in the A.C.
pavement. They would prefer the construction of the base bid work and
the additional work as a contiguous unit.

2. Scope of Work: The scope of work will not change. The additional work
is identical to the A.C. repaving work of the base bid.
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3. Additional Costs: By bidding the additional work separately, the State
would incur other additional costs for design fees to prepare the bid
documents, and additional permitting costs. The design consultant for
this project estimates this cost to be approximately $37,000.

Additionally, there will be a significant hiatus between the completion of
the base bid portion and the start of construction for the additional work.
The new Contractor will have mobilization/demobilization costs (15% of
the construction cost is a commonly used percentage to estimate
mobilization/demobilization).

Since the work is identical to the base bid, an analysis using the base bid
unit prices was done to estimate the scenario of re-bidding the additional
work (see attachment). The result was that due to the additional costs
mentioned above, other bidders would not yield better pricing.

4. Delayed Start Time: By bidding the project out separately, an estimated
6 months to a year will be needed to design, advertise, and award the
additional work as a new project. This could jeopardize the funding
availability due to the funds lapsing on June 30, 2014. Additionally, this
will delay the users of the race track from conducting key events that
financially support their non-profit organization.

5. Additional State Resources: To bid the project out separately, State staff
will spend unnecessary time to procure, and execute the design and
construction contracts.
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